

門真住宅29棟他撤去工事

予定価格内訳書

予定価格 金 639,573,000 円

(工事価格 金 581,430,000 円)

No.	名 称	摘 要	数量	単位	金 額	金 額	備 考
I	直接工事費		1	式		474,543,297	
II	共 通 費		1	式		106,886,703	
1		共通仮設費	1	式	32,086,861		
2		現場管理費	1	式	17,799,765		
3		一般管理費	1	式	57,000,077		
	合 計	(I + II)				581,430,000	
III	消費税相当額	10 %	1	式		58,143,000	
	総 合 計	(I + II + III)				639,573,000	

(種目別内訳)

No.	名 称	数量	単位	金 額	金 額	備 考
	直接工事費					
A1	建築工事(新営経費分)	1	式		—	
A2	建築工事(改修経費分)	1	式		469,414,537	
B1	電気設備工事(新営経費分)	1	式		—	
B2	電気設備工事(改修経費分)	1	式		—	
C1	機械設備工事(新営経費分)	1	式		—	
C2	機械設備工事(改修経費分)	1	式		5,128,760	
	計				474,543,297	

(種目別内訳)

No.	名 称	数量	単位	金 額	金 額	備 考
A2	直接工事費(建築工事改修経費分)					
1	建築工事	1	式		469,414,537	
	計				469,414,537	

(科目別内訳)

No.	名 称	数量	単位	金 額	金 額	備 考
	直接工事費					
1	撤去工事(29棟)	1	式		30,725,534	
2	発生材処分費(29棟)	1	式		10,853,754	
3	撤去工事(30棟)	1	式		24,400,991	
4	発生材処分費(30棟)	1	式		9,047,667	
5	撤去工事(31棟)	1	式		23,980,996	
6	発生材処分費(31棟)	1	式		8,575,722	
7	撤去工事(32棟)	1	式		24,425,873	
8	発生材処分費(32棟)	1	式		8,353,830	
9	撤去工事(33棟)	1	式		25,346,214	
10	発生材処分費(33棟)	1	式		8,296,220	
11	撤去工事(浄化槽)	1	式		3,554,736	
12	発生材処分費(浄化槽)	1	式		1,909,394	
13	撤去工事(外構)	1	式		9,862,676	
14	発生材処分費(外構)	1	式		5,843,015	

15	車路改修・整地工事	1	式		5,733,140	
16	発生材処分費	1	式		419,300	
17	アスベスト処理	1	式		267,800,480	
18	電気配線工事	1	式		210,280	
19	発生材処分費(電気工事)	1	式		74,715	
	計				469,414,537	

(種目別内訳)

[illegible]

(科目別内訳)

(改修工事分)

No.	名 称	数量	単位	金 額	金 額	備 考
C	機械設備工事					
1	撤去工事	1	式		4,466,428	
2	発生材処分費	1	式		662,332	
	合 計				5,128,760	